75 WSDOT

I-5/Yesler Way to Northgate Vic

- Pavement, Deck, Joints & Drainage

Project Overview

We will rehabilitate I-5 between Yesler Way and Northgate Vicinity.
The Project replaces select full and partial cement concrete pavement
(CCP) panels, bridge deck overlay pavements, bridge expansion joints,
stormwater drainage rehabilitation. In addition, the Project rehabilitates
the existing pavements of select I-5 on- and off-ramps by planing and
paving with HMA pavement.

Estimated Cost
o $130M-$170M

e Work Classification 6 ($50M)

Key Personnel
e Project Manager
e Construction Manager

e Work Zone Traffic Engineering Manager

For More information
Kyengo Ndile, PE, PMP

NWR Sno-King Design Office
Project Engineer
206-440-4272
projxl6272@wsdot.wa.gov
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Title VI Notice to Public It is the Washington State Department of Transportation’s (WSDOT) policy to assure that no person shall, on the grounds of race, color, national
origin, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of
its programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT'’s Office of Equity and Civil Rights (OECR).
For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OECR’s Title VI Coordinator

at (360) 705-7090.

Americans with Disabilities Act (ADA) Information This material can be made available in an alternate format by emailing the Office of Equity and Civil Rights at wsdotada@
wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.
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Project Goals

WSDOT has established the following goals for the Project:

1.

Disadvantaged Business Enterprise (DBE) participation

a.

Meet or exceeds DBE requirements throughout the life of
the Project with an integrative approach to maximize DBE
participation.

Minimize Impacts

a.

Minimize impacts to traffic by maintaining highway and local
street operations and minimizing the number and/or duration
of traffic shifts, full roadway closures, ramp closures, and
lane closures through safe, effective Maintenance of Traffic
strategies and construction staging.

Minimize impacts of noise, vibration, dust, and construction
lighting.

Communications with the Public

a.

Proactively provide timely and effective communications
aimed at notifying the public about construction work,
freeway and ramp closures, traffic delays, alternate routes,
and alternate modes of travel to minimize impacts from
construction activities.

Project Management

a.

Proactively identify and manage project risks and collaborate
with WSDOT and project stakeholders to identify issues early
and efficiently resolve issues at the project level.

Develop a plan for removing people experiencing
homelessness within the Project limits that implements the
State, King County, and City of Seattle requirements for
illegal encampment removal.

Develop, implement, and prioritize strategies that reduce
worker exposure to traffic hazards and administer an
effective safety program to ensure both the public and
project worker safety.



Major Construction Work Elements

(APPROX. % OF CONSTRUCTION COST)

PAVEMENT (5-10%)

PCCP

HMA

DRAINAGE (5-10%)

SUPERSTRUCTURE - SHIP CANAL BRIDGE DRAIN
DOWNSPOUT PIPES - SHIP CANAL BRIDGE DRAIN
TRAFFIC ITEMS (10-15%)

Pavement Marking

Temporary Traffic Control

ITS

STRUCTURES (70-75%)

MODIFIED CONCRETE OVERLAY

EXPANSION JOINT COMPRESSION SEAL
REMOVING EXISTING CONCRETE OVERLAY
SEALING TRANSVERSE AND LONGITUDINAL JOINTS
POLYESTER/ELASTOMERIC EXPANSION JOINT HEADER
FINISHING AND CURING MOD. CONC. OVERLAY

PROCUREMENT SCHEDULE

ISSUE RFP 10/26/2023
ANNOUNCE APPAREN BEST VALUE PROPOSER 4/17/2024
ESTIMATED NOTICETO PROCEED 5/16/2024

ESTIMATED CONSTRUCTION COMPLETION 12/16/2026





